

TWISTER MEDIA!

making life simple **www.twistermedia.com**

Presentation for





Our company

Twister Media Technology Ltd. Is proud to offer our clients the most cost– effective mix of high quality technical support, policy analysis and contextualized project management skills.

Objective of our organization

Twister Media Technology Ltd. aspires to make a significant and sustainable positive impact on the promotion and implementation of the UN Convention of the Rights of the child (CRC), Convention on the Elimination of all Forms of Discrimination Against Women (CEDAW), International Convention on the Elimination of All Forms of Racial Discrimination (ICERD) and their optional protocols. We strongly believe that it is only through the collective efforts of many actors that this goal can be achieved. It aspires to contribute to the development of the conditions and structural changes necessary for the best interests of children around the globe.







□ Areas of Expertise


- Software Development
- Cloud Base Solution Development
- Mobile Apps Development (Android & los)
- Webpage Development
- Automated Application Development
- Real Time Software
- Database Hosting
- Content Management Solution
- Branded Print and Graphic Design
- Training Material Development
- Training and Workshop Management
- Qualitative and Quantitative Research
- Baseline Survey
- Mapping Exercise







Our Team





www.twistermedia.com





Our Understanding of This Project

- Adolescent's situation in Bangladesh
 - Adolescent population of Bangladesh is approx. 32 mill., around one-fifth of the total.
 - The Government of Bangladesh has formulated Child Policy of 2011 and the National Children Act of 2013
 - Adolescent is defined as young persons between the ages of 10-18, though WHO uses the age breakdown of 10 – 19 years
 - Most adolescents have limited scope for acquiring knowledge and skills for their self-development and protection
 - They are facing many challenges like child marriage, violence, hazardous job, sexual harassment, exploitation, trafficking, drug abuse, STD and many others.







Our Understanding of This Project

UNICEF CP section adolescent club programme

- UNICEF CP section has launched a large project named Enabling Environment for Child Rights (EECR) under MOWCA
- Through EECR project (2012-16) the CP section has been supporting more than 120,000 adolescents (approximately 80% girls)
- By establishing more than **3,000 adolescent clubs all over the country** through PCA partnerships with lead NGOs.
- The EECR project and the PCA partnerships with NGOs have come to an end in June 2017.
- The CP section is in the process of developing the new project for adolescents entitled, "Accelerating Protection of Children" (July 2017-June 2020).







Our Understanding of This Project

UNICEF CP section adolescent club programme

- GOB has decided to mainstream the concept of club modality which has been reflected in the national budgetary allocation of 2017 under MOWCA for operating more than 5,300 adolescent clubs all over the country from 2017.
- The CP section has agreed to **provide support to approx. 222,000** adolescents (**30 adolescents per club**)







Our Understanding of This Project

Objective of this project

- Before UNICEF starts investing on this large no of clubs, a strong necessity is to collect detail information about the existing adolescent clubs which were operated under the EECR project.
- Sometimes it is hard to locate the adolescent clubs for proper programme monitoring to assess their function following the approved procedures. Therefore, a mapping exercise of the adolescent clubs is a necessity to capture the detail information about each and every club that includes GIS information for record keeping and improve monitoring system.
- To establish two way communication to identify gaps to provide appropriate service delivery to the adolescents that will encourage new ways of community engagement, transparency and accountability of adolescent programmes.







Project Implementation Strategy

Methodology

Inception (phase I)

- □ Kick off Meeting with UNICEF
- □ Literature Review
- □ Inception Report Drafting

- □ Survey Questionnaire
- □ Structure of the Data
- Detail Outline of the APP and Software
- □ A Timeline for the Project







Methodology

Development of a ICT based App & software (phase 2)

- Finalizing GIS mapping, monitoring and data collection parameters
- Development of Data Collection App
- Development of Data Analysis Software & Web view

- □ Approval of the tools for field test
- Development of Data Collection App
- Development of Data Analysis Software







Methodology

- Pre-testing of Data collection app and GIS mapping included monitoring software (phase 3)
 - Developing Training Module
 - □ Training of data collectors and stakeholders
 - □ Field test in Dhaka
 - Refinement of methodology, data collection tools and training package
 - Print Training Material

- □ Approved Training Module
- □ Approved ICT Tools for Survey







Methodology

Conduct GIS Mapping and Survey in Bhola (phase 4)

- □ Installation of local office in Barisal Zone
- □ Selection of data collectors
- □ Training of data collectors
- Conduct field data collection, data integration & report generation

- Zonal Office
- □ Trained Data Collectors
- □ Survey Data with GIS Mapping of Adolescent Club







Methodology

Capacity Building of GOB and UNICEF Zonal officials (phase 5)

- □ 2 Days Training workshop for Officials
- □ 2 Trainings for 2 Batches consists of 30 persons

- 2 Capacity Building Training
- □ Outline for Refinement of Training Material
- Outline for Operational Guideline







Methodology

□ Launching and dissemination (phase 6)

- □ Launching the Digital Platform
- □ Submission of Operational Guideline
- □ Submission of Training Package

- □ A National Digital Platform for Monitoring Adolescent Clubs
- □ Training Material
- Operational Guideline







Proposed Methodology of ICT Development

Stage I

Discovery, Business Analysis, Technical Specifications

Stage 2

Initial Design (Create Site Architecture, Create Database Architecture, Build Static Module), Final Design

Stage 3

Development (Create Static Pages, Create Dynamic Extensions), Rollout and Testing, Demonstration, Clean Up, Documentation.

Stage 4

Publication


Stage 5 Maintenance and Servicing







Proposed System Process Flow:



www.twistermedia.com





Proposed System Design Flow: Search Gallery Home About Us Clubs Registration News Welcome to Empowerment of Adolescence (EOA) Program Bangladesh **Divisions of Bangladesh** Please Choose Division Rangpur Division India Please Choose District District Mymensingh Rajshahi Sylhet Please Choose UpZilla Upazilla India **Dhaka** comilla Comilla India khulna Barish Chittagong Bay of Bengal TWISTER MEDIA! www.twistermedia.com






Proposed System Design Flow: Search About Us Gallery Registration Home Clubs News Welcome to Empowerment of Adolescence (EOA) Program 0 25 59 **Barishal Division** Please Choose Division **Barishal** INDIA (Assam) **Please Choose District** Bhola INDIA (Tripura) Please Choose UpZilla Upazila INDIA (West Bengal) TWISTER MEDIA! BAY OF BENGAL www.twistermedia.com











🗆 Prop	Proposed System Design Flow:				Search			
Home	About Us	Clubs	Gallery	News	Registration			
W	elcome to Em	powermer	nt of Adole	scence (EO	A) Program			
			Bhola Dis	trict-Burhan	uddin Upazila			
	UND A RAY	0	Please Che	oose Upazila	Borahanuddin			
(The		Cl	ub Name	Location	Contact Number			
		Clubs hyperl	name will be inked	Q				
4 					Pagination			
					www.twistermedia.com			





Proposed System Design Flow: Search Registration About Us Home Clubs Gallery News Welcome to Empowerment of Adolescence (EOA) Program Club Burhanuddin Upazila- Club ABCD Images of Club ABCD Logo Club Name Address 0 Email Contact No Organization Affiliation Number of **Members Remarks Member** Complain or Other TWISTER MEDIA! **Communications** Details **Buttons** www.twistermedia.com



Develop Digital platform for survey and collecting data on the overall performance of adolescent clubs in Bhola district to support the Ministry of Women and Children's Affair (MOWCA)



🗆 Prop	Proposed System Design Flow:						Search			
Home	About	Us	Clubs	Gallery	Ne	ws R	legistratio	on		
Welcome to Empowerment of Adolescence (EOA) Program Club Logo Burhanuddin Upazila- Club ABCD										
Member	s Name	Lo	ocation	Contact	Number	E	mail			
Members nar hyperlinked	ne will be	Q								
Club Home	Meml Deta		Compla Commun		Other Buttons			1EDI)		

www.twistermedia.com





Prop	osec	d Syste	em Desig	gn Flow	/:	Search	
Home	Abo	out Us	Clubs	Gallery	/ New	s Registra	ation
Weld Club Logo			owerment UpZilla- Clu		scence (EC	DA) Progran	า
Member Image	_	Membe Address	rs Name	•			
		Email					
		Contact	Νο				
		Organiz	ation Affiliatio	n			
		Activitie	es l				
		Remark	S				
Club Home		ember etails	Comp Commu		Other Buttons	TWISTE www.twistern	ER MEDIA ! nedia.com






D Prop	osed Syste	em Desig	gn Flow:		Search
Home	About Us	Clubs	Gallery	News	Login
	lcome to Em r Please fill in a	-			A) Program ber please sign in
Full Nam	e			,	
Address			User N	ame	
Email			Passwo	ord	
Contact I	No				Forget Password
User Nan	ne				
Password					Sign In
Retype P	WD				
		Submit			
Club Home	Member Details		olain or nications	Other Buttons	TWISTER MEDIA





Proposed System Design Flow for Admin

Access Level










Proposed System Design Flow for Admin/Operator









Prope	osed Sy		Search			
Home	About L	Js Club)S	Gallery	News	Login
	come to E Operator I,		nent	c of Adolesco	ence (EOA)	Program
Dashboa	ard	Club Home		Member Details	Complain Communica	
		Add Member		Other Buttons		







D Propo	osed S	ystem	n Desig	ın Flo	ow:		Sear	ch
Home	About	Us	Clubs	Gal	lery	News		Login
We Login as C		•	wermen	t of Ad	lolescer	nce (EOA	A) Pro	gram
Dashbo	ard	Add	Member					
Member Account		Ful Nam		ntact	Club Name		dit	Delete
							++	







🗆 Propo	osed Syst	em Desig	gn Flo	w:		Search	
Home	About Us	Clubs	Galle	ery	News	Logii	n
	lcome to En Operator I,	npowermen	t of Ado	lescen	ice (EOA	A) Program	ı
Dashbo	ard	Add Member					
Member	N	ame					
Account	A	ddress					
	E	mail					
	C	ontact No					
	O	Prganization Aff	iliation				
	A	ctivities					
	R	emarks					
	lr	nages		Browse	or take imag	e to attach	
				Adc			







Technical Approach

Given Server Information:

- Dell R630 / M620 Blade
- Dual Intel Xeon E5 2600 series CPU with 12+ total processors
- 128GB RAM
- □ Local RAID10 storage with SSD or Dell EqualLogic SAN with SSD
- Required Disk Space (as needed)
- □ 100 E-mail Account
- □ 24x7 Email, Web-based Tech Support







Web Security:

From Twister Media	From Server
Remove SQL injection. Session timeout.	Using Mod security to protect hosting from most known attacks.
Prevent duplication of Email/Username.	Firewall Protection, Virus scanner is available in the cPanel
Prevent session hijacking.	Spam Filter, Spam Assassin
Prevention of attack via FTP(site defacement).	Monitor files for malware using own system
Use content delivery network(CDN) for preventing DDos attack.	Protect hosting from DDoS attacks Hotlink Protection
Multilevel Hashing for password protection.	Backup database; UPS Power/Backup Generator








Sample view of Mobile Apps :

Search





www.twistermedia.com





Sample View of Mobile Apps :

Search





TWISTER MEDIA !

www.twistermedia.com





U Work Plan on Data Collection Exercise

Tools to be Used

- I. GIS Mapping a) Location of Club
- I. Key informant interviews (KIIs)
 a) Fascilitator of the Adolescent Club
 b) Peer Leaders
- 2. Focus group discussions (FGDs)
 - a) Club Members
 - b) Community Group
- 3. Survey
 - a) Adolescent Clubs







Surveyors & Supervisors

- □ Total 30 Surveyors
- □ One Supervisor for every 10 Surveyors Cluster
- □ Supervisors will be female
- Project Coordinator for good communication and coordination among the project personnel and stakeholders
- □ Collected Data will be checked by the Supervisors







Quality Assurance Mechanism

- □ An Expert Advisor for ensuring CP Parameters of the project
- Group based team plan on Specific Job and a group leader for every group
- □ Expert ICT Team with Experience in Similar Project
- □ Supervisors for Surveyors to Ensure Quality Data
- Any Mistake of Collected Data will be Checked by the Supervisors
- □ About 10% of Respondents will be Verified Randomly
- Ethical Considerations (against any Discriminations based on Age, Gender, Race, Ethnicity, Income Group etc.; Children Safety)







Risk Management

- Mapping Stakeholders
- □ Access to Most Updated Data
- $\hfill\square$ Access to the Sights
- □ Access to the Respondents







Example of Similar Project Experience



Survivor Data List for Barguna

Show 10 V entries				Search:						
Victim ID	Victim Name	Gender	Father's Name	Age Group	District	Enrolled Date	Services	Edit	Delete	Export
Bar-17-34720	Mst. Sima Akter	Female	Md. Sabuz Sarder	Adult	Barguna	3 Dec, 2017	:=	Ø	Û	2
Bar-17-34722	Mst. Rehena Begum	Female	Late. Joynal Abedin	Adult	Barguna	13 Dec, 2016		ø	Ê	
Bar-17-34725	Mst. Simu	Female	Chan Mia Haowlader	Adult	Barguna	12 Dec, 2016		ø	İ	
Bar-17-34727	Mst. Shila Akter	Female	Md. Mosarof Akon	Child	Barguna	6 Dec, 2016		ø	İ	<u>Z</u>
Bar-17-34723	Mst. Jesmin Begum	Female	Md. Faruk Haowlader	Adult	Barguna	5 Dec, 2016		ø	İ	<u>Z</u>
Bar-17-34726	Mst. Moriom	Female	Md. Faruk	Adult	Barguna	4 Dec, 2016		ø	İ	2
Bar-17-34728	Rima Akter	Female	Md. Khalek	Adult	Barguna	4 Dec, 2016		ø	â	2
Bar-17-34724	Sipra Rani	Female	Amol Ray	Adult	Barguna	3 Dec, 2016		ø	İ	2
Bar-17-34641	Mst. Kona Begum	Female	Md. Habib Khan	Adolescent	Barguna	1 Dec, 2016		ø	â	2
Bar-16-34552	Sharmin	Female	Shahin Badsha	Adult	Barguna	24 Nov, 2016		ø	ŵ	2

Showing 1 to 10 of 2,227 entries

First Previous 1 2 3 4 5 Next Last







Example of Similar Project Experience

A Dashboard / Manage Survivor Data / Create New Survivor Data

Victim's Person	al Information						
District *	Bhola	٣					
Upazila	Burhanuddin	•					
Union	No union found for this upazila	٣					
Victim's Name *	Name	Name					
Father's Name	Father's name						
Mother's Name *	Mother's name						
Spouse	Spouse						
Contact No	Contact No						
Gender *	Male						
Age Group *	Select	۳					
Age	Age						
Marital Status*	Select	٣					
Number of Child	Number of Child						
Enroll Date *	05-12-2017 Deter Format: dd-men-YYYY						
Address	Address						

Victim's Oth	er Informat	ion					
Violence Type*	Child Marria Domestic Vi Dower/Mair Dowry Family Resto Sexual Haras Trafficking	olence intenance	Dome	stic Violence	Emotional Abuse Financial Exploitation Physical Assault Sexual Abuse		
Referred/Send By	Select R	eferre	d/Send By	٣			
Referred Date	05-12-2	017	D17 Date Format: dd-mm-YYYY				
Referred Person		Referred Person					
Referred Person's	Cell	Referred Person's Cell					
Case History		Case His	tory				
					Cancel Save		







www.twistermedia.com

Example of Similar Project Experience

Reports				
	Date from *	05-12-2017 Date Format: dd-mm-YYYY		
	Date to *	05-12-2017 Date Format: dd-mm-YYYY		
	Field office *	All	Y	
	Report Type *	Select Report Type	٧	
			🗉 Get Report	





Example of Similar Project Experience

A Dashboard / Reports

Reports

Date from *	01-12-201	2 Date Format: dd-mm-YYYY	
Date to *	05-12-201	7 Date Format: dd-mm-YYYY	
Field office *	Barguna		
Report Type *	Survivor List		
District		All	
Upazila		All	
Union		All	
		Survivor Summary	







Example of Similar Project Experience

✿ Dashboard / Reports / Survivor Services Summary

Survivor Services Summary Protecting Human Rights (PHR) Program

Barguna

1 Dec, 2012 to 5 Dec, 2017

Time of Report Generated: 5 Dec, 2017 12:40:37




Name of Service	# of Service Provided
All Upazila	
ADR Settled	3
Case Filed	6
Legal Aid	1173
Legal Counseling	215
Livelihood	872
Medical	80
Psychosocial Counseling	1566
Shelter	4
Total	3919







Example of Similar Mobile Apps









Example of Similar Mobile Apps

সার্বিক সহযোগিতায়





সার্বিক সহযোগিতায়









TWCM Maintenance

- Take site backup for specific time interval.
- Monitoring the site regularly if there causes any mistake in the site.
- Take database backup for specific time interval.
- Twister Media monitor files for malware using own system.
- Twister Media provide quick response of client complain.
- Twister Media is very much attentive to each client.







Twister Media Portfolio

Some of the client's we had opportunity to work and still working

We are working with










Thank you

Presentation Design and Developed by





www.twistermedia.com

contact@twistermedia.com 01819214616,02-58610418